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Section A - Solicitation/Contract Form 
 
SUMMARY 
Per DFARS 204.602(2) Electronic Contract Action Report (CAR) was approved on 15 Jul 14. This reference 
satisfies contract file documentation requirements of FAR 4.803(a). 
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Section B - Supplies or Services and Prices 
 
 
 
 

ITEM 
NO 

 
SUPPLIES/SERVICES 

EST 
QUANTITY 

 
UNIT 

UNIT PRICE TOTAL AMOUNT 

      
1006  UNDEFINED   NSP 
 Contract Data Requirements List(DD 1423)  
      
 PURCHASE REQUEST NUMBER: 1300436634 

 
 

                     
 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1008  UNDEFINED Lot UNDEFINED $2,271,883.50 
 Services IAW the PWSFPI 

FOB: Destination 

PURCHASE REQUEST NUMBER: 1300436634 

 

 

  TARGET COST 

TARGET PROFIT 

TOTAL TARGET PRICE $2,271,883.50 

  CEILING PRICE 

SHARE RATIO ABOVE TARGET 50/50 

  SHARE RATIO BELOW TARGET 50/50 

   
     
 
 
 
 

(b)(4)

(b)(4)

(b)(4)



N00039-11-D-0030 

5052 

Page 4 of 37 

 

 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

100801  UNDEFINED Lot UNDEFINED $0.00 
 Services IAW the PWS FundingFPI 

FOB: Destination 

PURCHASE REQUEST NUMBER: 1300436634 

 

 

  TARGET COST $0.00 

  TARGET PROFIT $0.00 

  TOTAL TARGET PRICE $0.00 

  CEILING PRICE UNDEFINED 

  SHARE RATIO ABOVE TARGET  

  SHARE RATIO BELOW TARGET  

 ACRN AA  CIN: 130043663400001 
 

$2,271,883.50 
 

     
 
B-100 
B-100 PAYMENT OF INCENTIVE FEE – FPI (CLINs 1008) 
 
The target cost, target profit, and target price contemplated by the contract clause entitled, "Incentive Price 
Revision- 
- Firm Target," are set forth below. The contract line items subject to price revision, ceiling price, and the profit 
adjustment formula are set forth in 52.216-16. 
 
CLIN 1008 
TARGET COST (Exclusive of Fee): 

TARGET PROFIT:

TARGET PRICE: $2,271,883.50 (Target Cost plus Target Fee) 
 
CEILING PRICE: (Not to Exceed of Target Cost) 
 
SHARE RATIO:  50/50 (Government/Contractor) below Target Cost 

50/50 (Government/Contractor) above Target Cost 
(End of Clause)   
 

(b)(4)

(b)(4)

(b)(4) (b)(4)
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Section C - Descriptions and Specifications 
 
PERFORMANCE WORK STATEMENT 
FIXED PRICE INCENTIVE (FIRM TARGET) COMPLETION  
 
TO ID:    3930 
 
SHORT TITLE: Installation and SOVT Support of C4I Installations Onboard 

1.  SCOPE 
 
This performance-based effort encompasses a full range of C4ISR installation support services onboard the 

.  Installation of the following systems is required: 
 

a. PLACES OF PERFORMANCE  
 

(1) Onboard 
(2) Norfolk Naval Shipyard (NNSY), Portsmouth VA 
(3) Contractor’s Facilities 
(4) Charleston, South Carolina 

 
        b. SCHEDULE OF REQUIRED SYSTEMS 

Ship System TID Install SOVT 

SHIPALT 4365.01K R1, 
SUBLAN Grade-A, CSES 
HM&E 

131230  

SHIPALT 4365.02K, 
SUBLAN Grade-A, HW 

131236 

SHIPALT 4605KP, NMT (Q- 
And X-Band) 

113076 

SHIPALT 4642KP, NTCSS 
Viking Back-Fit 

100562 

SHIPALT 4697KP, CSRR 
INC 1 V0/1/2/3 

113359 

SHIPALT 4733KP, ADNS 
INC III 

116402 

SHIPALT 4737KP, CRYPTO 
Universal Enclosure (CUE) 

120139 

SHIPALT 4762KP, SUBLAN 
PPMC 

132482 

SHIPALT 4763KP, CANES 
HW V0 

140938 

EC-01, ADNS INC III EOL 
Router Replacement 

129587 

EC-01, KW-46 MOD/V2.6 
Upgrade 

131260 

(b)(7)e

(b)(7)(e)

(b)(7)(e)
 

(b)(7)(e)

(b)(7)(e)
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EC-02 R1, SLVR HW and 
SW V4.0.0 Upgrade 

120623 

EC-04 R1, EHF Cipher Text 
Tip 

119167 

EC-06R1, RFDACS L1.1.0.0 
Upgrade 

130004 

EC-10.02, SUBLAN Switches 
Viking Log Room Rack 

89360  

EC-22 R2, CSRR HM&E 
Cabling / Equipment 

131052 

EC-23, ERDA 6850 Switch  
Upgrade 

109188 

EC-25 R1, CSRR Cross 
Domain Message Transfer 
(CDMT) 

138111 

EC-26, CSRR ADNS SP2 
Router Replacement 

130850 

EC-26, SUBLAN Compose 
4.0 Laptop Upgrade 

123037  

EC-29 R1, CSRR RFDACS 
EOL Upgrades 

130878 

EC-30, CSRR KW-46M 
Upgrade 

130984 

EC-30, SUBLAN GRADE A 
CCE Server Upgrade 

133262  

EC-49, NTCSS 
Server/Peripheral Refresh 

116536 

EC-4001, CANES HW V0 
Network Hardware 

140941  

 
Dates subject to change. 
Multiple shifts can be accommodated and is recommended. 
 

(b)(7)e

(b)(7)e
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The Contractor must be able to provide sufficient technical expertise, services and materials as necessary to 
effectively and efficiently install and verify operation in order to provide fully functional systems listed in this PWS.  
 
During performance, the use of web-enabled tools for management will be maximized including status reporting, 
financial reporting, task order management, and task order modifications.  This will be accomplished via posting to 
the Regional Installation Management Office (IMO) web-enabled database.   To the maximum extent practical, all 
deliverables under this contract shall be delivered in formats compatible with the latest NMCI Gold Disk 
applications.   
 
The technical representative assisting the contracting officer (KO) in the administration of the whole contract is the 
Contracting Officer’s Representative (COR) who has no contractual authority to obligate the government.  The 
Contractor is warned that only the Ordering Officer (or other designated Contracting Officer) has the authority to 
obligate the government and make changes to this task order.  No other government personnel have such authority. 
 
2.  REFERENCES 
 
     In addition to Applicable Documents identified in tables 4, 5 and 6 of the basic contract Statement of Work, the    
     contractor shall perform tasks in accordance with following references:  
 

a. NAVSEA Standard Items (Basic Contract) 
b. SHIPALT Installation Drawings (SIDs), and Engineering Changes (ECs), (Para 5.1.1), approved Liaison 

Action Requests (LARs); and PARM Liaison Action Requests (PLARs) (Para 5.1.3). 
c. NAVSEA Instruction 9304.1D, Shipboard Electrical Cable and Cableway Inspection and Reporting 

Procedures 
d. MA-RMCINST 4790.3  Mid-Atlantic Regional Maintenance and Modernization Coordination Office, 

Structure, Policies and Procedures 
e. COMFLTFORCOMINST 4790.3, Joint Fleet Maintenance Manual 
f. NAVSEA SL720-AA-MAN-010/FMP, Fleet Modernization Program (FMP) Management and Operations 

Manual 
g. OPNAV Instruction 4790.4D, Ships’ Maintenance and Material Management (3-M) Manual 
h. Charleston Installation Management Office (IMO)/Quality Assurance Office (QAO), Supplier Installation 

Performance Audit Checklist (SIPAC) 
i. NAVSEA S9086-KC-STM-010, NSTM Chapter 300-Electric Plant-General 

 
3.  PERFORMANCE REQUIREMENTS  (Appropriation type: NWCF) 

 
The requirements of paragraph 3 are summarized in the following table: 

 

Ship/System TID PICO 
H/W 

Install 
S/W
Load SOVT 

SOVT 
SPT Train Remarks 

        

SHIPALT 4365.01K R1, 
SUBLAN Grade-A, CSES 
HM&E 

131230  X   X   

SHIPALT 4365.02K, SUBLAN 
Grade-A, HW 

131236  X   X   

(b)(7)e

(b)(7)(e)
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SHIPALT 4605KP, NMT (Q- 
And X-Band) 

113076  X   X  Note 1  

SHIPALT 4642KP, NTCSS 
Viking Back-Fit 

100562  X   X   

SHIPALT 4697KP, CSRR INC 1 
V0/1/2/3 

113359  X   X  Note 2 

SHIPALT 4733KP, ADNS INC 
III 

116402  X   X  Note 1 

SHIPALT 4737KP, CRYPTO 
Universal Enclosure (CUE) 

120139  X   X  Note 1 

SHIPALT 4762KP, SUBLAN 
PPMC 

132482  X   X   

SHIPALT 4763KP, CANES HW 
V0 

140938  X   X   

EC-01, ADNS INC III EOL 
Router Replacement 

129587  X   X  
Notes 1 and 
3 

EC-01, KW-46 MOD/V2.6 
Upgrade 

131260  X   X  
Note 4 
 

EC-02 R1, SLVR HW and SW 
V4.0.0 Upgrade 

120623  X   X  
Notes 1 and 
5 

EC-04 R1, EHF Cipher Text Tip 119167  X   X  Note 1 

EC-06 R1, RFDACS L1.1.0.0 
Upgrade 

130004  X   X  
Notes 1 and 
5 

EC-10.02, SUBLAN Switches 
Viking Log Room Rack 

89360   X   X   

EC-22 R2, CSRR HM&E 
Cabling / Equipment 

131052  X   X  Note 5 

EC-23, ERDA 6850 Switch  
Upgrade 

109188  X   X   

EC-25 R1, CSRR Cross Domain 
Message Transfer (CDMT) 

138111  X   X  
Notes 1 and 
5 

EC-26, CSRR ADNS SP2 Router 
Replacement 

130850  X   X  
Notes 1 and 
5 

EC-26, SUBLAN Compose 4.0 
Laptop Upgrade 

123037   X   X   

EC-29 R1, CSRR RFDACS EOL 
Upgrades 

130878  X   X  
Notes 1 and 
5 

EC-30, CSRR KW-46M Upgrade 130984  X   X  
Notes 1 and 
5 

EC-30, SUBLAN GRADE A 
CCE Server Upgrade 

133262   X   X   

EC-49, NTCSS Server/Peripheral 
Refresh 

116536  X   X   
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EC-4001, CANES HW V0 
Network Hardware 

140941   X   X   

 
Notes: 1. Refer to SHIPALT 4697KP DWGS for cabling external to PARM boundary and EC-22 R2 for  
                   additional clarification inside PARM Boundary. 

      2. Radio Room deck will need to be restored to original condition after Production work is complete. 
3. Installation linked to TID #116402. Apply all proposals and financials to parent TID #116402. 
4. Installation linked to TID #120139. Apply all proposals and financials to parent TID #120139. 

              5. Installation linked to TID #113359. Apply all proposals and financials to parent TID #113359. 
        
 
3.1  GENERAL REQUIREMENTS  
 

a. All efforts under this Task Order shall be in conformance with the requirements of the Basic Contract. 
b. Comply with all requirements for Alteration Installation Teams (AITs) as established by basic contract. 
c. Comply with the General Requirements of Standard Item 009-01. 
d. Comply with the Quality Management System requirements of Standard Item 009-04. 
e. Maintain work area cleanliness in accordance with Standard Item 009-06.  
f. Comply with the Government Property Control requirements of Standard Item 009-20. 
g. Comply with the Work Authorization Control requirements of Standard Item 009-24. 
h. Comply with the Occupational Safety and Health requirements of Standard Item 009-74, and 29 CFR Part 

1915. 
i. Develop a QA Workbook in accordance with NAVSEA Tech Spec 9090-310(f), para. 3.12.1.5, and submit 

to SSC LANT QA Office for review not later than 5 days prior to commencing work. A separate QA 
Workbook shall be provided for each ship(s), with separate Test and Inspection Plan (Section 6) and 
separate Test Records (Section 7) developed and maintained for each system. 

j. Provide electronic deliverables in formats compatible with the latest NMCI Gold Disk applications. 
k. Within one week of award, provide a detailed POA&M that provides breakdown of contractor work being 

accomplished in a sequence of events, space locations, and relationships with other task that provides time 
requirements. This POA&M will be updated weekly and provided to the OSIC in support of the weekly 
progress meetings and to the contractor team lead for inclusion in the T&I books. 

l. All tasks will be performed within the availability window listed in paragraph 1.b. Specific dates within 
that window shall be coordinated with the On-Site Installation Coordinator (OSIC) identified for the 
platform.  

m. The PLAR cut-off date for CSRR kit incorporation is 30 May 2013. For PLARs approved after this cut-off 
date, the contractor shall be responsible for incorporating PLAR changes into the kit and shall procure all 
required materials.  

n. Comply with Shipboard Electrical Safety Requirements as outlined in NAVSEA S9086-KC-STM-010, 
NSTM Chapter 300-Electric Plant-General; Reference (i) above.  

 
3.2  ALTERATIONS: 
 

a. SHIPALT 4365.01K R1, SUBLAN Grade-A, CSES HM&E: 
          1. Accomplish the installation onboard IAW applicable NAVSEA Dwgs in   

    Section 5.1.1. 
 b. SHIPALT 4365.02K, SUBLAN Grade-A, HW: 
                  1. Accomplish the installation onboard IAW applicable NAVSEA Dwgs in   
                      Section 5.1.1. 

c. SHIPALT 4605KP, NMT (Q- And X-Band): 
1. Accomplish the installation onboard IAW applicable NAVSEA Dwgs in   
    Section 5.1.1. 

(b)(7)(e)

(b)(7)(e)

(b)(7)(e)
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d. SHIPALT 4642KP, NTCSS Viking Back-Fit: 
1. Accomplish the installation onboard IAW applicable NAVSEA Dwgs in   
    Section 5.1.1. 

e. SHIPALT 4697KP, CSRR INC 1 V0/1/2/3: 
1. Accomplish the installation onboard IAW applicable NAVSEA Dwgs in   
    Section 5.1.1. 

f. SHIPALT 4733KP, ADNS INC III: 
    1. Accomplish the installation onboard IAW applicable NAVSEA Dwgs in   
        Section 5.1.1. 
g. SHIPALT 4737KP, CRYPTO Universal Enclosure (CUE): 

1. Accomplish the installation onboard IAW applicable NAVSEA Dwgs in   
    Section 5.1.1. 

              h. SHIPALT 4762KP, SUBLAN PPMC: 
                  1. Accomplish the installation onboard IAW applicable NAVSEA Dwgs in   
                      Section 5.1.1. 
              i. SHIPALT 4763KP, CANES HW V0: 
                 1. Accomplish the installation onboard IAW applicable NAVSEA Dwgs in   
                     Section 5.1.1. 

j. EC-01, ADNS INC III EOL Router Replacement: 
                  1.  Accomplish the installation onboard IAW applicable ECO in Section 5.1.1. 
              k. EC-01, GBS JIPM & RBM V6.X: 
                  1.  Accomplish the installation onboard IAW applicable ECO in Section 5.1.1. 

l. EC-01, KW-46 MOD/V2.6 Upgrade: 
                  1.  Accomplish the installation onboard IAW applicable ECO in Section 5.1.1. 

m. EC-02 R1, SLVR HW and SW V4.0.0 Upgrade: 
     1.  Accomplish the installation onboard IAW applicable ECO in Section 5.1.1. 
n. EC-04 R1, EHF Cipher Text Tip: 
    1. Accomplish the installation onboard IAW applicable ECO in Section 5.1.1. 
o. EC-06 R1, RFDACS L1.1.0.0 Upgrade: 
    1.  Accomplish the installation onboard IAW applicable ECO in Section 5.1.1. 

              p. EC-10.02, SUBLAN Switches Viking Log Room Rack: 
1.  Accomplish the installation onboard IAW applicable ECO in Section 5.1.1. 

              q. EC-22 R2, CSRR HM&E Cabling/Equipment: 
     1.  Accomplish the installation onboard IAW applicable ECO in Section 5.1.1. 
 r. EC-23, ERDA 6850 Switch Upgrade: 
     1.  Accomplish the installation onboard IAW applicable ECO in Section 5.1.1. 
 s. EC-25 R1, CSRR Cross Domain Message Transfer (CDMT): 
                  1.  Accomplish the installation onboard IAW applicable ECO in Section 5.1.1. 
              t.  EC-26, CSRR ADNS SP2 Router Replacement: 
    1.  Accomplish the installation onboard IAW applicable ECO in Section 5.1.1. 
             u. EC-26, SUBLAN Compose 4.0 Laptop Upgrade: 
    1. Accomplish the installation onboard IAW applicable ECO in Section 5.1.1. 
             v. EC-29 R1, CSRR RFDACS EOL Upgrades: 
    1. Accomplish the installation onboard IAW applicable ECO in Section 5.1.1. 
            w. EC-30, CSRR KW-46M Upgrade: 
    1. Accomplish the installation onboard IAW applicable ECO in Section 5.1.1. 
             x. EC-30, SUBLAN GRADE A CCE Server Upgrade: 
                 1. Accomplish the installation onboard IAW applicable ECO in Section 5.1.1. 
             y. EC-49, NTCSS Server/Peripheral Refresh: 
                 1. Accomplish the installation onboard IAW applicable ECO in Section 5.1.1. 
             z. EC-4001, CANES HW V0 Network Hardware : 

(b)(7)(e)

(b)(7)(e)

(b)(7)(e)

(b)(7)(e)

(b)(7)(e)

(b)(7)(e)

(b)(7)(e)

(b)(7)(e)

(b)(7)(e)

(b)(7)(e)

(b)(7)(e)

(b)(7)(e)

(b)(7)(e)

(b)(7)(e)

(b)(7)(e)

(b)(7)(e)

(b)(7)(e)

(b)(7)(e)

(b)(7)(e)

(b)(7)(e)

(b)(7)(e)

(b)(7)(e)
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   1. Accomplish the installation onboard IAW applicable ECO in Section 5.1.1. 
 
3.3  PRE-INSTALLATION 
 

a. An installation planning meeting will be held with the AIT Manager and Onsite Installation Coordinator 
within two working days of Task Order authorization. 

b. Accomplish sampling and analysis for hazardous material (chromium, cadmium, and lead) in accordance 
with the requirements of NAVSEA STD Item 009-03. Note: Abatement, if required, shall be documented 
by CORN(s).   

c. Develop an Installation Plan of Actions and Milestones (POA&M) based on the installation schedule. 
POA&M shall be developed and delivered within one week of task award. 

d. Receive and inventory government furnished material and equipment ensuring proper Quality Assurance 
(QA) and material management. Any discrepancies shall be reported to the Onsite Installation Coordinator 

via e-mail within 48 hours of discovery. 
e. Perform inspections, testing, and/or assembly to the maximum extent practicable, to facilitate the 

installation schedule.   
f. Stage the combined SHIPALT and Engineering Change (EC) Installation Material Kits/Tools for shipment 

to the job site to meet installation schedule. 
g. A company representative shall accompany the Onsite Installation Coordinator during the shipboard in-

brief. 
h. Perform shipchecks to validate the information provided in the Installation Drawings. 
i. Procure all material identified as CFM/CFE on SHIPALT and EC Installation Drawings. All material shall 

be suitable for U.S. Naval submarine installations. 
j. Contractor shall schedule and participate in all NSA/LMA required training (6010, HAZMAT, RADCON, 

Fire Watch, etc…) prior to commencing work. 
k. KTR shall perform EC-22 R2, CSRR HM&E Cabling/Equipment kit inspection/inventory prior to kit 

shipment date. Inspection shall take place at the CSRR Production Facility (BLDG 3112), located at Joint 
Base Charleston-SPAWAR Atlantic. KTR shall perform the inspection ensuring Quality Assurance (QA) 
and material management. KTR shall utilize the GFI and applicable shipping documents during kit 
inspection. Upon completion of inspection, KTR shall provide a report (CDRL-A003), detailing any 
discovery of discrepancies identified and deliver to the Task Originator. 
 

3.4  SITE PREPARATION 
 

a. Coordinate with the Onsite Installation Coordinator in identifying and requesting a work site staging area. 
b. Contractor shall propose and identify to SSC Atlantic any on-site trailers or work facilities that will be 

required in support of this task. 
 
3.5  PRE-INSTALLATION CHECKOUT (PICO) – N/A 

 
3.6  INSTALLATION 
 

a.   Coordinate all management efforts required to complete the systems installation. Efforts are to include: 
1. Submit all visit/clearance information. 
2. Obtain all required passes and badging. 
3. Obtain all required work authorizations and permits. 
4. Submit HAZMAT handling requests. 
5. Coordinate material handling with the yard/base facility. 
6. Coordinate all Sub-contracting and Pre-Fabrication requirements. 
7. Provide financial, scheduling, and performance tracking. 
8. Attend production review meetings with the Onsite Installation Coordinator or as the Onsite Installation   

(b)(7)(e)



N00039-11-D-0030 

5052 

Page 12 of 37 

 

 

    Coordinator’s representative in their absence. A written report shall be provided for each meeting. 
9. Complete Reservation Task Requests (RTRs) 24 to 48 hours in advance of requirements to SUPSHIP   
    RTR Coordinator. At a minimum the request will specify the type of welding, aluminum, steel, TIG/MIG   
    and level of qualification required, and the number of firewatches. 

b.   Provide the OSIC with information for preparation of Liaison Action Requests (LAR) and PARM Liaison   
      Action Requests (PLAR), when required. If work is delayed pending LAR/PLAR approval the OSIC and   
      AIT Manager shall be notified and a CORN submitted. 
c.   Accomplish Isolation and Tag-outs. 
d.   Protect ships equipment, components, and spaces during contamination-producing operations.  
e.   Remove and reinstall interference items. 
f.   Remove material and equipment marked as “Remove” or “Relocate” on SHIPALT Installation Drawings   

(SIDs) and ECs as applicable: 
(1) Inventory material permanently removed from the ship and document transfer on DD Form 1149.    
(2) Dispose of material as directed by the Ship’s Change Document). 

g.  Install systems and equipment in accordance with appropriate references and standards identified in tables 4,  
     5 and 6 of the basic contract Statement of Work and Attachments 1 and 3 of this document. 
h.  Use Process Control Procedures (PCP) for all work items that indicate (V), (I), or (G) inspection   

requirements. 
i.   Install foundations, sway braces, metal work, decking, equipment mounts, piping, and support structure. 
j.   Restore disturbed passageways, equipment rooms, compartments, bulkheads, decks, foundations, piping,   
    etc. 

k.  Install equipment labels and cable tags. 
l.   Submit Change Order Request Notification (CORNs) via the IMO Tracker (SPIDER) within 48 hours of 

discovery of any condition that impacts cost or schedule. Include a description of the condition, an 
assessment of its impact on the installation, recommended corrective action, and an estimate of the cost to 
correct. 

       m. All removed items (ie. equipment, components, breakers, etc…) will be tagged (unit description, Alteration   
associated with and location removed from), and made available for visual inspection by the host activity  
prior to shipping/disposal. Note: Structural and fabricated items such as racks, foundations, base plates, 
connectors, mounting hardware, cable and harness do not need to be identified in this manner. 

n.  Contractor will cover equipment with protective material as required to prevent accidental damage from the   
     industrial work in progress (i.e. mounted PCs, monitors, equipment in racks, etc…). In addition, material    
     will be bagged and tagged as appropriate to prevent foreign material contamination (piping) and/or identify  
     work in progress (cables awaiting termination and connecting). Material tagged will at a minimum contain  
     POC, alteration associated with, anticipated completion date, and a note stating that work on this material is  
     ongoing. 
o.  Equipment or material removed and required for the ISEA to perform modifications, upgrades or  
     reutilization, shall be shipped back to the ISEA immediately upon removal from the ship. Contractor shall  
     maintain and provide copies of all shipping documentation to the Government upon completion. Contractor  
     shall coordinate this effort with the OSIC. 

 
3.7  POST INSTALLATION  
 

a. Provide OSIC with documentation of all equipment removed and all equipment installed in order to support    
       entry into the CDMD-OA. 

1. Concurrent with the removal or installation of equipment, provide the AIT Manager a copy of the    
    documentation of any/all equipment removed or installed. 
2. Documentation will include nomenclature, model number and serial number of all equipment removed   
    or installed; A DD Form 1149 will be utilized to transfer custody of all installed and removed GFE. 

b.   Review, verify, and “redline” the “affected areas” on provided Selected Record Drawings (SRD). 
c.   Provide Task Order Closeout report. 



N00039-11-D-0030 

5052 

Page 13 of 37 

 

 

 
3.8  SOVT 
 

a. Assist the government in researching solutions to issues or problems found during SOVT. 
b. Provide equipment removal and installation support and coordinate SOVT Support during SOVT efforts 

with the OSIC. 
c. Provide cable ring-out and troubleshooting services to assist the Subject Matter Expert (SME) during the 

SOVT. 
d. Correct deficiencies discovered during SOVT. 
e. Report major discrepancies/deficiencies (requiring more than six hours to correct) immediately to the 

OSIC. 
f. Track installation discrepancies discovered during SOVT and obtain all required completion signatures in 

order to properly document repairs and QA Check-Points. 
 

Note:  Test equipment used for definitive measurements shall be calibrated in accordance with the company 
Quality Plan. A label or tag shall be affixed to each instrument indicating the calibration status. 

 
3.9  TRAINING – N/A 
 
4.   INFORMATION ASSURANCE (IA )  

 
Information Assurance (IA) Requirements:  DoD 8570.01‐M and Defense Federal Acquisition Regulation 
Supplement (DFARS) Procedures, Guidance and Information (PGI) 239.7102‐3 have promulgated that 
Contractor personnel will have documented current Information Assurance certification status within their 
contract.  The Contractor shall ensure that personnel accessing information systems have the proper and current 
IA certification to perform IA functions in accordance with DoD 8570.01‐M, Information Assurance 
Workforce Improvement Program. The Contractor shall meet applicable information assurance certification 
requirements, including (a) DoD‐approved IA workforce certifications appropriate for each specified category 
and level and (b) appropriate operating system certification for information assurance technical positions as 
required by DoD 8570.01‐M. Contractor personnel who do not have proper and current certifications shall be 
denied access to DoD information systems for the purpose of performing information assurance functions. The 
contractor shall provide documentation supporting the information assurance certification status of personnel 
performing information assurance functions, reporting current IA certification status and compliance using 
CDRL Contractor Roster, DI‐MGMT‐81596 in the format prescribed by the COR.  This information to be 
provided as part of the Monthly Report, identified as Attachment (M) of the SE II Global Installation Multiple 
Award Contract User’s Guide 

 
5.  GOVERNMENT FURNISHED INFORMATION/MATERIAL   

 
Only the material/equipment listed in the quantity shown as indicated on the approved installation 
documents or as listed in this PWS, shall be furnished by the government. All other 
material/equipment required in the performance of the tasks shall be furnished by the contractor.  
The contractor shall be in compliance with the basic contract for the care and keeping of all 
Government Furnished Material (GFM) which is transferred under this task order. All 
material/equipment not used shall be returned to the government at the end of the task. 

5.1 Government Furnished Information (GFI):   
 
5.1.1.   Drawings  
 

**Note:  All IAF materials depicted on or in installation drawings will be considered  
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                Contractor Acquired Material/Information unless otherwise stated in this PWS.  
 
1. SHIPALT 4365.01K R1, SUBLAN Grade-A, CSES HM&E: 

a. SAR SSN 688, 4365.01KP, Instl Grade “A” SUBLAN, CSES. 
b. 501-8207693 REV (A), S/A 4365.01KP-SSN688CL, Ventilation Mod to Install Grade A   
    SUBLAN. 
c. 516-8208214 REV (-), SHIPALT SSN4365.01KP-SSN688CL, EAFW Cooling System Diagram   
    Mod to Suit GRADE A SUBLAN. 
d. 516-8208215 REV (-), SHIPALT SSN4365.01KP-SSN688CL, EAFW Cooling System PP Arr  
    Mod to Suit GRADE A SUBLAN in CSES. 
e. 516-8208216 REV (-), SHIPALT SSN4365.01KP-SSN688CL, EAFW Cooling System Hgrs,   
    Label Plates & PP Details to Suit Grade A SUBLAN in CSES. 
f. 113-8208416 REV (-), SHIPALT 4365.01KP-688 Class, R/O & Instl of Fdns & Struct for  
    Grade A SUBLAN. 
g. 613-8208422 REV (-), S/A SSN4365# -SSN688CL, Grade A SUBLAN Ripout Cabling Diagram   
    & Details. 
h. 613-8208423 REV (-), S/A SSN4365# -SSN688CL, Grade A SUBLAN Installation Cabling  
    Diagram & Details. 
i. 613-8208424 REV (-), S/A SSN4365.02KP-SSN688CL, Grade A SUBLAN Installation Wiring  
   Tables & Cable Charts. 
k. 608-8208434 REV (-), SHIPALT 4365.01KP-SSN688CL, Locker, Stowage & Misc Ripout to  
    Support Grade A SUBLAN Increment 1. 
l. 608-8208435 REV (-), SHIPALT 4365.01KP-SSN688CL, Locker, Stowage & Misc Installations   
   to Support Grade A SUBLAN Increment 1. 
m. 613-8208509 REV (-), S/A SSN4365#-SSN688CL, Grade A SUBLAN Label Plates and  
     Miscellaneous Details. 
n. 401-8207012 REV (-), S/A SSN4365.01KP, SSN688CL, Common Alarm IC CKT Mod to SPRT  
    Grade A SUBLAN Pre-Install 
o. 410-8207014 REV (-), S/A SSN4365.01KP, SSN688CL, RLGN Mods to Support Grade A  
    SUBLAN Pre-Install. 
p. 401-8207016 REV (-), S/A SSN4365.01KP, SSN688CL, SP TEL Matrix Mod to SPRT Grade A  
    SUBLAN Rack Pre-Install. 
q. 445-8207031 REV (B), S/A 4365.01KP, SSN688CL, BSY-1 Arrangement Mods to Prepare for  
    Installation of Grade A SUBLAN. 
r. 302-8207035 REV (A), S/A SSN4365.01KP, SSN688CL, Cable Routing and Wireway Mods to  
    Support SUBLAN Grade A Installation. 
s. 302-8207036 REV (B), S/A SSN4365.01KP, SSN688CL, Power Mods to Support Installation of  
    Grade A SUBLAN. 
t. 401-8207159 REV (B), S/A SSN4365.01KP, SSN688CL, Type Mounts MISC Electrical   
    Equipment to PREP for Grade A SUBLAN. 
u. 413-8207239 REV (-), S/A SSN4365.01KP, SSN688CL, Miscellaneous Mods to Support Grade A  
   SUBLAN. 

 
2. SHIPALT 4365.02K, SUBLAN Grade-A, HW: 

a. SAR SSN 688, 4365.02KP, Instl Grade “A” SUBLAN, Equip. 
b. 613-8206658 REV (-), S/A SSN4364.02KP-SSN688CL, Miscellaneous Details to Support  
    SUBLAN Grade A Installation. 
c. 301-8206659 REV (-), S/A 4364.02KP-SSN688CL, Power Distribution Unit to Support SUBLAN   
    Grade A Installation. 
d. 516-8207300 REV (A), SHIPALT SSN4365.02KP-SSN688CL, EAFW Cooling System Diagram   
    Mod to Suit Grade A SUBLAN. 
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e. 516-8207301 REV (-), SHIPALT SSN4365.02KP-SSN688CL, EAFW Cooling System PP Arr  
    Mod & Details to Suit Grade A SUBLAN in CSES. 
f. 114-8207686 REV (-), SHIPALT 4365.02KP-SSN688 Class, Grade A SUBLAN-Penetration in  
    BHD FR 62 Side Passage. 
g. 345-8207903 REV (B), S/A4700KP*, S/A4365.02KP*-SSN688CL, Misc Engine Room Mods to  
    Sprt SUBLAN Ancillary Upgrades. 
h. 113-8208417 REV (-), SHIPALT 4365.02KP-688 Class, R/O & Instl of Fdns & Struct for  
    Grade A SUBLAN. 
i. 302-8208420 REV (A), S/A 4365.02KP-SSN688CL, Power Mods to Support Installation of Grade   
   A SUBLAN. 
j. 613-8208422 REV (-), S/A SSN4365#-SSN688CL, Grade A SUBLAN Ripout Cabling Diagram &  
   Details. 
k. 613-8208423 REV (-), S/A SSN4365#-SSN688CL, Grade A SUBLAN Installation Cabling  
    Diagram & Details. 
l. 613-8208424 REV (-), S/A SSN4365.02KP-SSN688CL, Grade A SUBLAN Installation Wiring  
   Tables & Cable Charts. 
m. 345-8208425 REV (A), S/A SSN4365.02KP-SSN688CL, Misc Elec Eqpt Arr for Grade A  
     SUBLAN-1st PLATF. 
n. 345-8208426 REV (A), S/A4365.02KP-SSN688I CLA, Misc Electrical Equipment Arrangement  
    for Grade A SUBLAN-2nd Platform. 
o. 345-8208427 REV (-), S/A SSN4365.02KP-SSN688CL, Misc Elec Eqpt Arr for Grade A  
    SUBLAN-3rd Platf. 
p. 401-8208428 REV (-), S/A SSN4365.02KP-SSN688CL, Type Mounts Misc Elec Eqpt for  
    Grade A SUBLAN-1st Platf. 
q. 401-8208429 REV (A), S/A4365.02KP-SSN688I CL, Type Mounts MISC ELECT Equipment for  
    Grade A SUBLAN-2nd Platform. 
r. 302-8208439 REV (-), S/A SSN4365.02KP-SSN688CL Cable Routing, WW & BHD 62  
    Penetration MODS to Support SUBLAN Grade A Installation. 
s. 613-8208509 REV (-), S/A SSN4365#-SSN688CL, Grade A SUBLAN Label Plates and  
    Miscellaneous Details. 
t. 413-8208518 REV (-), S/A SSN4365.02KP-SSN688CL, TSMS Mod to Support Grade A  
   SUBLAN Ripout & Installation CAD. 
u. 413-8208519 REV (-), S/A SSN4365.02KP-SSN688CL, TSMS Mod to Support Grade A  
    SUBLAN Installation Wiring Tables. 
v. 401-8208430 REV (A), S/A SSN4365.02KP-SSN688CL, Type Mounts Misc Elect Eqpt for  
    Grade A SUBLAN-3rd Platf. 
 

3. SHIPALT 4605KP, NMT (Q-And X-Band): 
a. SAR SSN 688, 4605KP, Install NMT Q-Band. 
b. 409-8206733 REV (-), S/A 4605.00KP - SSN688CL Communication Rack Mods to Support   
    Instl of AN/BSC-3(V) Navy Multiband Terminal (NMT). 
c. 401-8207311 REV (-), S/A 4605KP - SSN688 Class CKT C-2ML Mod to SPRT Navy Multiband  
    Terminal AN/BSC-3(V) CAD & WT. 
d. 413-8207313 REV (-), S/A SSN4605.00KP - SSN688 Class CKT R-CS Mods to Sprt Navy   
    Multiband Terminal AN/BSC-3(V) CAD & WT. 
e. 409-8207314 REV A, S/A SSN4605.00KP - SSN688CL AN/BSC-3(V) Navy Multiband Terminal   
    (NMT) Ripout Cabling Diagram. 
f. 409-8207315 REV A, S/A SSN4605.00KP - SSN688CL AN/BSC-3(V) Navy Multiband Terminal   
    (NMT) Installation Cabling Diagram.  
g. 409-8207316 REV A, S/A SSN4605.00KP - SSN688CL AN/BSC-3(V) Navy Multiband Terminal   
    (NMT) Wiring Table. 
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h. 516-8207318 REV A, SHIPALT SSN 4605KP - SSN688CL EAFW Cooling System Diagram  
    Mod to Suit Navy Multiband Terminal (NMT) Q Band Installation. 
i.  516-8207319 REV A, S/A SSN4605.00KP - SSN688CL EAFW Cooling System Arr Mod to Suit    
    Navy Multiband Terminal (NMT) Q Band Installation. 
j.  445-8207324 REV A, S/A SSN4605.00KP - SSN688 CL Misc Arrangement Mods to Support  
    Installation of Navy Multiband Terminal (NMT). 
k. 302-8207330 REV A, S/A SSN4605.00KP - SSN688 CL Power Mods to Support Installation of  
    Navy Multiband Terminal (NMT). 
l.  302-8207382 REV (-), S/A SSN4605.00KP - SSN688 CL Cable Routing, Wireway & AEH Mods  
    to Support Installation of AN/BSC-3(V) Navy Multiband Terminal (NMT). 
m. 113-8207442 REV B, S/A SSN4605.00KP - SSN688 Class AN/BSC-3(V) Navy Multiband  
     Terminal - Ripout & Install Foundations. 

 
4. SHIPALT 4642KP , NTCSS Viking Back-Fit: 

a. SAR SSN 688, 4642KP, Install Viking Back-Fit. 
b. 613-8207431 REV (-), S/A SSN4642KP - SSN688CL, Network Mods for NTCSS Viking Back-

Fit. 
c. 302-8207444 REV (-), S/A SSN4642KP-SSN688CL, Power Mods to Support Instl of Navy 

Tactical Command Support System (NTCSS) Viking Back-Fit 
d. 345-8207445 REV (-), S/A 4642KP - SSN688CL, Miscellaneous Electrical Equipment 

Arrangement for NTCSS Viking Back-Fit 
 

5. SHIPALT 4697KP, CSRR INC 1 V0/1/2/3: 
a. SAR SSN 688, 4697KP, CSRR INCR 1 VER 3 Install. 
b. 501-8207811 REV (-), S/A SSN4697KP - SSN688CL, Ventilation Partial Diagram to Install CSRR  
    INC 01 VER 3. 
c. 501-8207812 REV (-), S/A SSN4697KP SSN688CL, Ventilation Mod to Install CSRR  
    INC 01 VER 3. 
d. 401-8207823 REV (-), S/A SSN4697KP - SSN 688CL, Integrated Announcing System IC CKT  
    “MC” Mod to Support INSTL of CSRR. 
e. 401-8207826 REV (-), S/A 4697KP - SSN688 Class, Sound Powered Telephone System IC  
    CKT “SJ” Mod to Support INSTL of CSRR. 
f. 401-8207827 REV (-), S/A SSN4697KP - SSN688CL, SP TEL SYS IC CKT “2JX” & “E” Mod to  
   SPRT INST of CSRR. 
g. 113-8207829 REV (A), SHIPALT 4697KP-SSN688 Class, CSRR-Foundation & Structural  
     MODS-1st Platf. 
h. 608-8207830 REV (-), SHIPALT 4697KP - SSN688 Class, CSRR - Mods to Lockers & Stowages 
i. 445-8207831 REV (-), S/A SSN4697KP - SSN 688CL, Misc Arrangement Mods to Support   
    CSRR. 
j. 409-8207832 REV (-), S/A SSN4697KP - SSN 688CL, Communications System Ripout CAD to   
   Support CSRR. 
k. 409-8207833 REV (A), S/A SSN4697KP - SSN 688CL, Communications System Instl CAD to   
    Support CSRR. 
l. 409-8207834 REV (A), S/A SSN4697KP - SSN 688CL, Communications System Wiring Table to   
   Support CSRR. 
m. 425-8207842 REV (-), S/A 4697KP - SSN 688CL, Periscope System Ripout and Instl CAD  
     to Support CSRR. 
n. 302-8207844 REV (-), S/A SSN4697KP - SSN688CL, Cable Routing & Wireway Mods to   
    Support CSRR Installation. 
o. 401-8207851 REV (-), S/A SSN4697KP - SSN 688CL, Mast Position Indicator System IC CKT K- 
    EH & C-2ML Mod to Support Instl of CSRR. 
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p. 613-8207853 REV (-), S/A SSN4697KP - SSN688 CL, SUBLAN 1 Mod to Support Instl of  
    CSRR. 
q. 613-8207854 REV (-), S/A SSN4697KP-SSN688CL, Grade A SUBLAN Network Mod to   
    Support Instl of CSRR. 
r. 502-8207897 REV (-), S/A SSN4697KP SSN688CL, Relocation of AC Control System  
    Components to Suit CSRR INC 01 VER 3. 
s. 412-8207906 REV (-), S/A SSN4697KP - SSN688CL, CKT R-SL R/O, Instl & WT Mod to   
    SPRT Installation of CSRR on AN/BSY-1 Ship. 
t. 445-8207907 REV (A), S/A SSN4697KP - SSN 688CL, Misc Arr Mods to Support CSRR  
    Outside of Radio Room. 
u. 113-8207926 REV (A), SHIPALT 4697KP - SSN688 Class, Ripout & Installation Fdns for  
    Electrical Equipment for CSRR. 
v. 404-8207941 REV (-), S/A SSN4697KP - SSN688CL, ESM CKT R-CI Mod to Support CSRR -  
    Installation & Ripout Cabling Diagram. 
w. 404-8207942, REV (-), S/A SSN4697KP - SSN688CL, ESM CKT R-CI Mod to Support CSRR -  
     Installation Wiring Table. 
x. 401-8208131 REV (-), S/A SSN4697KP - SSN 688CL, IC CKTS “HI-FI”, “SE” & “SITE 200”   
    Mod to Support INSTL of CSRR. 
y. 413-8208133 REV (-), S/A SSN4697KP - SSN 688CL, IC CKT “R-CS” System Mod to Support  
    INSTL of CSRR. 
z. 613-8208134 REV (-), S/A SSN4697KP - SSN688CL Pier System Mod to Support Installation of   
    CSRR. 
aa. 401-8208218 REV (-), S/A SSN4697KP - SSN688 CL Shore Telephone System IC CKT “J” Mod  
      to Support Instl of CSRR. 
bb. NWG-8208367 REV A, SHIPALT 4697KP - SSN688 Class CSRR – Stud Welding Fixture for  
      Racks. 
cc. 302-8208413 REV (A), S/A SSN4697KP - SSN 688CL, Power Mods to Support Installation of   
      CSRR. 
 

6. SHIPALT 4733KP, ADNS INC III: 
                       a. SAR SSN688, 4733KP, Install ADNS Increment III. 
                       b. SIDLess SAR. Refer to the SAR, EC-22 R2 and SHIPALT 4697KP for accomplishment of this  
                           alteration. 
 
                7.    SHIPALT 4737KP, CRYPTO Universal Enclosure: 

a. SAR SSN688, 4733KP, Cryptographic Universal ENCL. 
b. SIDLess SAR. Refer to the SAR, EC-22 R2 and SHIPALT 4697KP for accomplishment of this  
    alteration. 
 

                8.   SHIPALT 4762KP, SUBLAN PPMC: 
                      a. SAR SSN688, 4762KP, SSN 688 PPMC 
                      b. 113-8209026 REV (-), SHIPALT 4762KP-SSN688 Class, R/O & Instl of Fdns & Struct for  
                          SUBLAN PPMC. 
                      c. 302-8209029 REV (-), S/A SSN4762KP-SSN688CL, Power and Lighting Mods to Support PPMC. 
                      d. 613-8209030 REV (-), S/A SSN4762KP-SSN688CL, PPMC Ripout Cabling Diagram & Details. 
                      e. 613-8209031 REV (-), S/A SSN4762KP-SSN688CL, PPMC Instl Cabling Diagram & Details. 
                      f. 613-8209032 REV (-), S/A SSN4762KP-SSN688CL, PPMC Instl Wiring Tables & Cable Charts. 
                      g. 608-8209034 REV (-), SHIPALT 4762KP-SSN688 Class, Ripout & Installation of Lockers &  
                          Stowages to Suit SUBLAN PPMC. Note: This is a preliminary copy. 
                      h. 345-8209037 REV (-), S/A SSN4762KP-SSN688CL, MISC Engine Room Arr to Sprt Instl of   
                          PPMC. 
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                      i. 302-8209039 REV (-), S/A SSN4762KP-SSN688CL, Cable Routing Mods to Support SUNLAN  
                         PPMC. 
                      j. 113-8209040 REV (-), SSN 688 SHIPALT 4761.02KP/4762KP, R/O & Instl of Battle Lanterns  
                         IWO Laptop Locker Relocation. 
                      k. 513-8209048 REV (-), S/A-4762KP-SSN688 Class, Mods to AEB in Upper Engine Room to Suit   
                          Installation of PPMC. 
          
                9.   SHIPALT 4763KP, CANES HW V0: 
                      a. SAR SSN688, 4763KP, SSN688 Class CANES HW0/SW0 
                      b. 613-8209103 REV (-), S/A SSN4763KP-SSN688CL, Network Mod to Support Instl of CANES  
                          Label Plate Conversion. 
                      c. 516-8209104 REV (-), SHIPALT SSN4763KP-SSN688CL, EAFW Cooling System Grade A  
                          SUBLAN to CANES Conversion. 
  
                10. EC-01, ADNS INC III EOL Router Replacement: 

TMIN EE100-YZ-ECO-001: Automated Digital Network System (ADNS), AN/USQ-144K(V)3; EC-
01, End-Of-Life (EOL) Router Replacement; Engineering Change Order (ECO). 
 

                11. EC-01, KW-46 MOD/V2.6 Upgrade: 
                      TMIN EE180-S6-ECO-001: PEO C4I COMSEC CSRR KW46; EC-1 Upgrade. 

 
                12. EC-02R1, SLVR SW 4.0 Upgrade: 
                      TMIN EE100-WT-ECO-002 REV01: Submarine LF/VLF VMEBUS Receiver (SLVR), AN/WRR- 
                      12A; EC-2, Hardware and Software Version (SV) 4.0.0, Engineering Change Order R1. 

 
                13. EC-04 R1, EHF Cipher Text TIP: 

TMIN EE130-B7-ECO-004 REV 01: Satellite Communications General; EC-4, C-12509/USC-38, 
Navy EHF SATCOM Program (NESP) Time Division Multiple Access Interface Processor (TIP); 
Engineering Change Order, Revision 1.  
 

                14. EC-06 R1, RFDACS L1.1.0.0 Upgrade: 
                      TMIN EE110-CL-ECO-006 REV 01: Radio Frequency Distribution and Control System, (RFDACS),   
                      OK-664(V)13/BRC; EC-6R1, RFDACS L1.1.0.0 Hardware and Software Upgrade; Engineering  
                      Change Order; Revision. 
 
               15.  EC-10.02, SUBLAN Switches Viking Log Room Rack: 
                      TMIN EE689-BM-ECO-C10: Submarine Local Area Network (SUBLAN), AN/USQ-177(V)1; EC-10   
                      INCR03; Alcatel Switch Upgrade to 6850 Series Switch in NTCSS Q-70 Rack; Engineering Change  
                      Order. 
 
               16. EC-22 R2, CSRR HM&E Cabling/Equipment: 
                     TMIN EE109-E1-ECO-022 REV 2: Common Submarine Radio Room (CSRR); EC-22R2, Los  
                     Angeles CSRR Increment 1, Version 3 Installation, Engineering Change Order. 
 
               17. EC-23, ERDA 6850 Switch Upgrade: 
                     TMIN EE689-BM-ECO-023: Submarine Local Area Network (SUBLAN), AN/USQ-177(V), EC-23;   
                     Alcatel 6850 Switches in SSN688 Engine Room Drop Augment; Engineering Change Order. 

 
               18. EC-25 R1, CSRR Cross Domain Message Transfer (CDMT): 
                     TMIN EE109-E1-ECO-025 REV 01: Common Submarine Radio Room (CSRR); EC-25 Revision 1,   
                     Virginia Class CSRR Increment 1, Version 3 Cross Domain Message Transfer (CDMT) (1.3.4.1)  
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                     Installation; Engineering Change Order. 
       
               19. EC-26, CSRR ADNS SP2 Router Replacement: 
                     TMIN EE109-E1-ECO-26: Common Submarine Radio Room (CSRR), EC-26, Los Angeles Class   
                     CSRR Increment 1, Version 3 ADNS III Service Pack 2 (1.3.4.2), Installation; Engineering Change  
                     Order.  
  
               20. EC-26, SUBLAN Compose 4.0 Laptop Upgrade: 
                     TMIN EE689-BM-ECO-026: Submarine Local Area Network (SUBLAN), AN/USQ-177(V)1; EC-26,  
                     SUBLAN CCE Laptops; Engineering Change Order. 
 
               21. EC-29 R1, CSRR RFDACS EOL Upgrades: 
                     TMIN EE109-E1-ECO-029 REV 1: Common Submarine Radio Room (CSRR), EC-29R1, Los  
                     Angeles Class CSRR Increment 1, Version 3 DT-9110 Radio Frequency Distribution and Control   
                     System (RFDACS) (1.3.4.3) Installation; Engineering Change Order. 
 

22. EC-30, CSRR KW-46M Upgrade: 
                     TMIN EE109-E1-ECO-030: Common Submarine Radio Room (CSRR), EC-30, Los Angeles Class   
                     CSRR Increment 1, Version 3 (1.3.4.4/.5/.6) KIV-7M V2.6 Installation; Engineering Change Order. 

 
              23. EC-30, SUBLAN GRADE A CCE Server Upgrade: 
       TMIN EE689-BM-ECO-030: Submarine Local Area Network (SUBLAN), AN/USQ-177, EC-30;  
                    Grade A SUBLAN CCE Server Upgrade; Engineering Change Order. 
 
              24. EC-49, NTCSS Server/Peripheral Refresh: 
                    TMIN EE685-ZA-ECO-049: Naval Tactical Command Support System (NTCSS), AN/UYK-163(V)3,  
                    AN/UYK-164A(V)9, AN/UYK-164B(V)9 to AN/UYK-164C(V)9; EC-48 Linux Server Upgrade on   
                    SSN-688 Class Submarines; Engineering Change Order.  
        
              25. EC-4001, CANES HW V0 Network Hardware: 
 
                    Note: EC-4001, CANES HW V0 Network Hardware has not completed final review and approval. The  
                              following is a DRAFT  version. For planning purposes, KTR shall utilize the draft EC-4001,   
                              CANES HW V0 Network Hardware. SSC LANT will provide the final EC-4001, CANES HW  
                              V0 Network Hardware to the KTR when it is approved and released. 
 
                    TMIN (TBD): EC-4001, CANES, AN/USQ-208, EC-4001; SSN688 CANES HW0/SW0 Hardware   
                                            Upgrade; Engineering Change Order 

 
5.1.2.  SOVT Documents – N/A  
 
5.1.3.  Approved Liaison Action Requests (LARs) and PARM Liaison Action Requests (PLARs) (if applicable) 

 
1. SHIPALT 4365.01K R1, SUBLAN Grade-A, CSES HM&E: 

PY’s: PY-71545, PY-71545B, PY-71813A, PY-83390, PY-84116, PY-84211 and PY-84220. 
PYR’s: PYR-23092, PYR-23098, PYR-23099, PYR-23100, PYR-23101, PYR-23107, PYR-
23365, PYR-23521, PYR-23556, PYR-23573, PYR-23575, PYR-23577, PYR-23582, PYR-
23953, PYR-23955, PYR-23956, PYR-23957, PYR-23960, PYR-24089 and PYR-24161. 

2. SHIPALT 4365.02K, SUBLAN Grade-A, HW: 
PY’s: PY-70315, PY-70316, PY-70518, PY-70637, PY-72440, PY-72464, PY-72502, PY-
72561, PY-72756, PY-72847, PY-72895, PY-72951, PY-73731, PY-74481, PY-75016, PY-
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75370, PY-84022, PY-84120, PY-84120A, PY-84159, PY-84235, PY-84236, PY-84341 and PY-
84390. 
PYR’s: PYR-21562, PYR-23159, PYR-23548, PYR-23681, PYR-23682, PYR-23922, PYR-
23954, PYR-23955, PYR-23956, PYR-23957, PYR-24049, PYR-24088, PYR-24128, PYR-
24129, PYR-24161 and PYR-24170. 

3. SHIPALT 4605KP, NMT (Q- AND X-Band) : 
PY’s: PY-76276, PY-76567, PY-76779A, PY-78010, PY-78086, PY-78620, PY-78641, PY-
78738, PY-78836, PY-78853, PY-78898, PY-79574A, PY-79620, PY-79713, PY-79721, PY-
79755, PY-79767, PY-79793, PY-79805, PY-79812, PY-79812A, PY-79880, PY-79881, PY- 
80190A, PY-80470, PY-81645, PY-81710, PY-83315, PY-83494,PY-83593, PY-83694, PY-
83808, PY-84324. 
PYR’s: PYR-21789, PYR-21943, PYR-21951, PYR-22024, PYR-23079, PYR-23246, PYR-
23247, PYR-23255, PYR-23272, PYR-23273, PYR-23503, PYR-23579, PYR-23913 and PYR-
24112. 

                       4.   SHIPALT 4642KP, NTCSS Viking Back-Fit: 
   PYR’s: PYR-21440, PYR- 21445 and PYR-24155. 
          5.    SHIPALT 4697KP, CSRR INC 1 V0/1/2/3: 
                              PY’s: PY-77319, PY-77320, PY-77321, PY-77327, PY-77397, PY-77821A, PY-77882,  
                              PY-77883, PY-77919, PY-78014, PY-78021, PY-78122A, PY-78153, PY-78172A, PY-78172B,   
                              PY-78202, PY-78263, PY-78306, PY-78309, PY-78385, PY-78446, PY-78516A, PY-78516B,   
                              PY-78600, PY-78671, PY-78672, PY-78703, PY-78779, PY-78785, PY-78799, PY-78817, PY-  
                              78856A, PY-78893, PY-78896, PY-78941A, PY-78941B, PY-78969, PY-79060, PY-79078A,  
                              PY-79099, PY-79105, PY- 79141, PY-79196, PY-79197, PY-79214, PY-79233, PY-79238A,  
                              PY-79353, PY-79420, PY-79470, PY-79476, PY-79570, PY-79583, PY-79589, PY-79590, PY- 
                              79591, PY-79637, PY- 79656A, PY-79659, PY-79672, PY-79682, PY-79720, PY-79724, PY- 
                              79774, PY- 79795, PY-79883, PY-79890, PY-79892, PY-79938, PY-79984, PY-79986, PY- 
                              80092, PY-80176, PY-80224, PY-80246, PY-80289, PY-80354, PY-80398, PY-80398A, PY-  
                              80400, PY-80447, PY-80447A, PY-80465, PY-80468, PY-80475, PY-80641, PY-80649, PY- 
                              80786, PY-80810, PY- 80812, PY-80812A, PY-80901, PY-80906, PY-80907A, PY-80930, PY- 
                              80931, PY-80986, PY- 81063, PY-81067, PY-81068, PY-81118, PY-81123, PY-81220, PY- 
                              81348, PY-81399, PY-81438, PY-81439, PY-81440, PY-81444, PY-81491, PY-81950, PY- 
                              82024, PY-82107, PY-82108, PY-82756, PY-82831A, PY-82845, PY-82926, PY-82930, PY- 
                              83094A, PY-83172, PY-83231, PY-83295, PY-83295A, PY-83295B, PY-83352, PY-83368, PY- 
                              83482, PY-83515, PY-83517, PY-83585, PY-83631, PY-83632, PY-83688, PY-83716B, PY-  
                              84046, PY-84118, PY-84217, PY-84217A, PY-84221, PY-84265A, PY-84365 and PY-84390. 
                              PYRs: PYR-21428, PYR-21746, PYR-21774, PYR-21748, PYR-21791, PYR-21792, PYR- 
                              21830, PYR-21886, PYR-21887, PYR-21938, PYR-21939, PYR-21948, PYR-21950, PYR- 
                              21964, PYR-21995, PYR-22009, PYR-23047, PYR-23048, PYR-23050, PYR-23051, PYR- 
                              23081, PYR-23087, PYR-23094, PYR-23095, PYR-23096, PYR-23145, PYR-23216, PYR- 
                              23263, PYR-23263A, PYR-23270, PYR-23283, PYR-23287, PYR-23298, PYR-23360, PYR- 
                              23381, PYR-23394, PYR-23476, PYR-23507, PYR-23541, PYR-23571, PYR-23679, PYR- 
                              23680, PYR-23807, PYR-23815, PYR-23817, PYR-23839, PYR-23840, PYR-23851, PYR- 
                              23875, PYR-23901, PYR-23926, PYR-23927, PYR-23964, PYR-23992, PYR-23993, PYR- 
                              24011, PYR-24018, PYR-24032, PYR-24033, PYR-24078 and PYR-24209. 
                       6.    SHIPALT 4733KP, ADNS INC III: None, SIDLess SAR. 
                       7.    SHIPALT 4737KP, CRYPTO Universal Enclosure (CUE): None, SIDLess SAR. 
                       8.    SHIPALT 4762KP, SUBLAN PPMC: 
                              PYR’s: PYR-24040, PYR-24079, PYR-24080 and PYR-24087. 
                       9.    SHIPALT 4763KP, CANES HW V0: None 

        10.   EC-22 R2, CSRR: 
                              To obtain the latest approved PLARs required for this current tasking, the contractor is required  
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                              to log-in and request a Collaborative Information Management System (CIMS), account by  
                              accessing the following website at: https://isc.nmci.navy.mil.  
 
                              Contractor must request “read only” access to the “CSRR Submarine Communications  
                              (SUBCOMM) Area” in order to view and download the applicable approved PLARS specified in  
                              the CSRR LA-PLAR Status spreadsheet. This spreadsheet is included as part of the Government  
                              Furnished Information (GFI) upload. Filename: <CSRR LA-PLAR Status_rev AAAB>. 
 
                              The Government Sponsor POC to list for the request is: 
                              , Phone: (843) 218-6946, Email: @navy.mil 
 
5.1.4.  Training Documents – N/A 

  
5.1.5.  Alteration Installation Book (AIT) RMMCO Check-in  @ A-7 Days 

a. In Brief 
b. SOVT 
c. Blank Alteration Completion Report 
d. ILS Cert 

 
5.2 Government Furnished Material (GFM):  As listed in the Bill of Material (BOM) of the Planning 

Yard approved SIDs.    
 
6.    OTHER 

 
6.1 Security:   
 

Contractor’s request for visit authorization shall be submitted in accordance with DOD 5220.22M 
(Industrial Security Manual for Safeguard Classified Information) to the task originator.  Request 
shall be forwarded via SPAWARSYSCEN LANT Charleston, PO BOX 190022, Charleston, SC 
29419-9022, Attn: Security Office, for certification of need to know by COR.  The technical 
requirements of this task order are unclassified; however, contractor personnel assigned to conduct 
the installation within security areas shall have a clearance appropriate for that area.  The general 
level of clearance required for access to a ship is confidential; for radio or other controlled areas a 
secret clearance may be required. The Contractor shall ensure all sub-contractors utilized for this 
PWS meet security requirements.  

 
6.2 Transportation:   
 

The Contractor shall provide transportation of materials and task personnel between work locations 
as required. 
 
Note:  The transportation of material shall also include the Government provided GFI in support of 
ILS turnover for RMMCO check-in and/or turnover to Ship’s Force or applicable ILO team. 

 
6.3 Inspection/QASP:   
 

Inspection of the work shall be accomplished as identified by the Quality Assurance Surveillance 
Plan (QASP), Attachment 2.  The performance of the contractor and the quality of the work 
delivered, including any documentary material written or compiled, shall be subject to in-process 
review and inspection.  Inspections may be accomplished at any work location by any authorized 
government personnel who shall be permitted to inspect work at all reasonable hours.  

(b)(6) (b)(6)
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6.4. Acceptance:   
 

The SSC Contracting Officer Representative (COR) is responsible for the acceptance of the final 
deliverable products.  The COR’s final acceptance shall be based upon the AIT Manager’s or 
designated alternates recommendation, ensuring the task order has been satisfactorily completed, all 
deliverable products have been received and Government Provided Property and all residual 
materials, (notes, tech manuals, brochures, research material and remaining supplies), have been 
received.   

 
6.5  Earned Value Management System (EVMS): 
 

Contractor shall provide EVM data in IMO modified format.  EVM data shall be uploaded to IMO system no 
later than close of business on the day before contractor's scheduled EVM weekly meeting. 

 
6.6   Weekly Task Order Progress and Status Report – N/A 
 
6.7   Weighting for Monetary Incentive Fee Calculations 
 

Rating Area Weight% 
Cost (Mandatory Min = 25%) 100 % 

 
6.8  Progress Payments 
 

The need for customary progress payments conforming to the regulations in Subpart 32.5 of the Federal 
Acquisition Regulation (FAR) will not be considered as a handicap or adverse factor in the award of the 
contract. The Progress Payments clause included in this solicitation will be included in any resulting contract, 
modified or altered if necessary in accordance with subsection 52.232-16 and its Alternate I of the FAR. Even 
though the clause is included in the contract, the clause shall be inoperative during any time the contractor's 
accounting system and controls are determined by the Government to be inadequate for segregation and 
accumulation of contract costs. 
 

6.9   Hazardous Material Handling and Disposal:  All hazardous material shall be controlled, handled and       
          disposed of in accordance with local directives at place of performance. 

 
6.10   Disposition of Removed Material (DRMO):  All removed material to include cabling and hardware shall be 

disposed of as directed by applicable Ship Alteration Records (SAR) and Engineering Change Orders (ECO) 
IAW local procedures. 
 

6.11  Daily Onsite Status Reporting:  Prior to 1530, provide OSIC with electronic correspondence detailing work 
accomplished that day and anticipated work to be accomplished the following day to include any concerns or 
issues that could potentially impact production schedule. 
 

6.12  Weekly Onsite Updates to the Plan of Actions and Milestones (POA&M): While onsite and prior to 
Monday mornings, provide OSIC in Microsoft Project format an updated POA&M reflecting percent of work 
accomplished to include any concerns or issues that could potentially impact production schedule. 
 

6.13  Personnel Reporting: Submit a hard copy roster of onsite personnel and the current normal working hours to 
the OSIC weekly (normally Monday) or when staffing changes occur. Notify the OSIC verbally or via e-mail 
when personnel are not present on any given shift. 
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7. DATA DELIVERABLES 

 
Required CDRL items are listed in Attachment (1). 
 

8. SUBCONTRACTING REQUIREMENTS 
 

In accordance with the basic contract. 
 
9. CONSTRAINTS/SPECIAL REQUIREMENTS - N/A 
 
10. ORGANIZATIONAL CONFLICT OF INTEREST (OCI) 
 

Contractor shall identify any potential or actual Organizational Conflict of Interest (OCI) issues that may exist 
that could provide an unfair competitive advantage, biased ground rules or impaired objectivity concerning 
tasks identified on the Performance Work Statement.  If an OCI does exist, contractor must provide the actions 
that will be taken to neutralize or mitigate any such OCI issues for both the prime and subcontractors.   

 
“Organizational Conflict of Interest” means that because of other activities or relationships with other persons, a 
person is unable or potentially unable to render impartial assistance or advice to the Government, or the person's 
objectivity in performing the contract work is or might be otherwise impaired, or a person has an unfair 
competitive advantage."  In short, organizational conflicts of interest can result in contract awards based on bias 
or unfair competitive advantages, compromising the impartiality of the federal government and the integrity of 
its contracting procedures.  OCIs are often grouped into three general categories based on the problems they 
create: unequal access to information, impaired objectivity, and biased ground rules. Organizational conflicts of 
interest are more likely to occur involving certain services, such as management support services and consultant 
or other professional services.  
 

11. POC DESIGNATIONS 
 

a. The Contracting Officer’s Representative (COR) for this Task Order is , 
SPAWARSYSCEN Atlantic, Code 42130 who can be reached at (843) 218-5898, e-mail: 

@navy.mil. 
b. The Task Originator (TO) for this Task Order is , SPAWARSYSCEN Atlantic, Code 

42130 who can be reached at (843) 218-5898, email: @navy.mil. 
c. The Onsite Installation Coordinator for the Task/Delivery Order for is 

from SPAWARSYSCEN Atlantic, Code 42130. POC information: , Office: 843-218-
4894; Cell: 843-991-6071; Email: @navy.mil. 

 
12. LIST OF ATTACHMENTS 
 

a. Attachment 1 – Data Deliverables List 
b. Attachment 2 – Quality Assurance Surveillance Plan  

 

(b)(6)

(b)(6)
(b)(7)(e) (b)(6)

 

(b)(6)
(b)(6)

(b)(6)

(b)(6)
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ATTACHMENT 1 
DATA DELIVERABLES LIST  

 
a. CDRL A003: Submit a Report of Conditions Found during the Ship Check conducted to the OSIC within 2 

days of completion. Note any discrepancies and identify required corrective measures. Names of persons 
conducting the survey, the dates, and Points of Contact shall be included. 

b. CDRL A003: Submit a Change Order Request Notification (CORN) for each discrepancy discovered while 
performing tasking under this order. Submit the CORN via the regional IMO Database within 48 hours of 
discovery. CORN to document the following: 
             1. Time, date, work location and shift in which the discrepancy or condition occurred. 
             2. Description/Cause of discrepancy or condition. 
             3. Labor categories and man-hours impacted by discrepancy or condition. 
             4. Steps / corrective actions taken to redirect manning to other work areas to mitigate impact of   
                 discrepancy or condition. Note the labor categories, man-hours, work location and workforce,  
                 which was redirected to per TID number.  
             5. Estimate of total cost of impact caused by the discrepancy or condition. 
             6. Identify impacts to schedule. 

c.    CDRL A003: Provide a report of major deficiencies or discrepancies discovered during Checkout/SOVTs   
       to the OSIC immediately upon discovery. A major deficiency is defined as repairs requiring more than six  
       (6) man-hours to correct. 
d.    CDRL A003: Provide removed and installed equipment documentation to the SSC-LANT OSIC. 
e.    CDRL A003: Provide a report of major deficiencies or discrepancies discovered during inventory and  
       inspection of the GFM kit for EC-22 R2 CSRR HM&E Cabling/Equipment to the Task Originator  
       immediately upon discovery. 
f.     CDRL A004: Provide a POA&M to the Task Originator, with a copy to the COR, within one week of task  
       authorization. The POA&M shall address, for each subtask, (1) QA Checkpoints, (2) Pre-Installation, (3)  
       Site Preparation, (4) Installation, and (5) Post-Installation. The POA&M will provide a schedule of events  
       and scheduled production to such detail as is required to provide a baseline for determining task status  
       using Earned Value Methodology. Maintain and up-date the POA&M to reflect schedule and requirement  
       changes until completion of the task. 
g.    CDRL A004: Submit a hard copy roster of onsite personnel and current normal working hours to the     
       OSIC weekly (normally Monday), or when staffing changes occur.  Notify OSIC verbally or via e-mail  
       when personnel are not present on any current shift. 
h.    CDRL A005: Provide five (5) copies of “redline” marked-up SIDs to the OSIC prior to ILS turnover. 
       Note: Mail (1) copy to: SPAWAR Atlantic Charleston, 1008 Trident Street, Hanahan, SC, 29410, Attn:  
       Ricky P. Herndon, BLDG 3112, Code 42130RH, Phone: (843) 218-5898. 
i.     CDRL A006: Provide the Task Originator with a list of  long lead time LAN material within one week of  
       task activation. 
j.     CDRL A006: Provide a Disposition Inventory List report containing a final task order inventory/status of  
       contractor-acquired and/or government furnished property consumed or returned to the government.  
       Include this report in the Task Order Closeout Report, Deliverable 13.q).  Disposition Inventory List  
       template can be found as Appendix (L) of the SE II Global Installation Multiple Award Contract User’s   
       Guide. Property transfer shall be documented with DD FORM 1149. 
k.    CDRL A007: Submit a Task Order Closeout Report by email to the Contracting Officer and COR within  
       60 days after the task order completion date.  Use template identified as Appendix (J) of the SE II Global  
       Installation Multiple Award Contract User’s Guide. 
l.     CDRL A008: Provide a Cost Analysis Report (required when final cost deviates from target cost by more  
       than 5%) explaining task order savings or cost growth. This report is included as part of  the Task Closeout  
       Report. 
m.   CDRL A010: Submit a Meeting Report for each meeting attended by the contractor without the OSIC. 
n.    CDRL A011:  Develop a Quality Assurance Plan and Test workbook and provide to the  
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       SPAWARSYSCEN QA Manager for review prior to Regional Maintenance and Modernization  
       Coordination Office (RMMCO) Check-in. Maintain the Quality Assurance Plan and Test Workbook on- 
       site for review by SPAWARSYSCEN QA personnel. The Quality Assurance Plan and Test Workbook  
       shall include a Table of Contents that lists the 7 sections of the Test and Inspection Plan and contains at a  
       minimum, the following items: 
• TABLE OF CONTENTS 
• SECTION 1: SHIP CHANGE/LEGACY ALTERATION DESCRIPTION 
      TAB 1A - LIABILITY INSURANCE CERTIFICATE: Describes the Contractor and subcontractor 
                       liability insurance. 
      TAB 1B - INSTALLATION DRAWINGS/DOCUMENTATION: A copy of the approved Ship 
                       Change Document, SCD/Ship Alteration Records, SAR that describes the scope of the Ship 
                       Change/alteration 
      TAB 1C - STATEMENT OF WORK: Describes the scope of Contractor responsibility. 
      TAB 1D - LIAISON ACTION REPORTS (LARs): Copies of all applicable LARs. 
• SECTION 2:  PERSONNEL 
      TAB 2A - POINTS OF CONTACT: Lists the Principals involved with the installation including the  
                       On-site Government Representative. 
      TAB 2B - ON-SITE PRIME CONTRACTOR PERSONNEL: A comprehensive list of all prime  
                       contractor personnel that will be onboard during the installation. Include up-to-date  
                       qualifications, certifications and training received that are relevant to the installation and pre-  
                      fabrication. 
      TAB 2C - ON-SITE SUBCONTRACTOR AND TEMPORARY PERSONNEL: A comprehensive list  
                       of all subcontractor and temporary personnel that will be onboard during the installation.  
                       Include up-to-date qualifications, certifications and training received that are relevant to the  
                       installation and pre-fabrication. 
• SECTION 3: PROCEDURES – OBJECTIVE QUALITY EVIDENCE (OQE) 
      TAB 3A - QUALITY MANAGEMENT SYSTEM APPROVAL LETTER: Required to show   
                       that AIT contractor is operating under an approved QMS. 
      TAB 3B - NAVSEA STANDARD ITEMS: All NAVSEA Standard Items (as outlined in NSI 009-09)   
                       that are relevant to the work being performed shall be listed in this section. 
      TAB 3C - QUALITY ASSURANCE MANAGEMENT PLAN (QAMS): QA Diskette, including QA  
                       Manual, Instructions, Process Control Procedures (PCPs) and Forms. Note: Process control  
                       procedures shall cross-reference with personnel qualifications provided in Section 2. 
      TAB 3D - REFERENCES AND SPECIFICATIONS: Diskette of applicable References and  
                       Specifications. 
• SECTION 4: PLAN OF ACTIONS AND MILESTONES (POA&M) 
      TAB 4A - POA&M: Gantt chart that provides a breakdown of contractor work being accomplished in   
                       a sequence of events, and provides time requirements. 
• SECTION 5: SHIP INSTALLATION DRAWINGS (SIDS) OR INSTALL PROCEDURES. 
      TAB 5A - SHIP CHANGE AND ALTERATION DRAWINGS: For legacy alterations and SHIPALTS  
                       include a set of drawings (i.e. SHIPALT Installation Drawings, Ship Change Document,  
                       etc.) that reflects the latest drawing revision. If the size of drawing package is prohibitively   
                       large a list of drawing numbers is sufficient. 
      TAB 5B - FIELD/ENGINEERING CHANGES AND INTERNAL EQUPMENT MODIFICATIONS:  
                       Include the Field/Engineering Change documentation and installation instructions provided  
                       by NAVSEA or the Participating Manager (PARM)/ISEA.    
• SECTION 6: TEST AND INSPECTION (T&I) PLAN 
      TAB 6A - T&I Book: Step-by-step outline for accomplishing the work. This ensures that all work is  
                       done safely, meets all technical specifications and provides all Objective Quality Elements  
                       (OQE) that work has satisfied all requirements.  Include all of the Inspections, Verification       
                       and OSIC observation points (typically referred as I,V&G points) that demonstrate all   
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                       process control procedures have been completed. 
• SECTION 7: TEST AND INSPECTION RECORDS 
      TAB 7A - BLANK FORMS: Includes all forms that will be used to document the tests and inspection   
                       performed in Section 6 along with accept/reject criteria. 
      TAB 7B - MATERIAL SAFETY DATA SHEETS (MSDS):  Required for all chemical and substances  
                       used in the performance of the task.   
      TAB 7 C - ABATEMENT: Results of Hazardous Materials Testing and abatement for all areas where  
                       exposure could occur. 
      TAB 7D - INTERNAL QUALITY/SAFETY FORMS: Documented quality record. The AIT  
                       Manager will either retain or ensure AITs retain all completed records of this section after     
                       installation has been completed. 
      TAB 7E - EXTERNAL QUALITY/SAFETY FORMS:  Documented quality record. The AIT  
                       Manager will either retain or ensure AITs retain all completed records of this section after  
                       installation has been completed.  
o.     CDRL A015: Post weekly Earned Value Management Reports to the Regional Installation Management  
        Office (IMO) Database. The initial report shall be posted in the week following the first full month of task  
        order award. A final report shall be due 10 days after task order completion.  
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Attachment 2 
Quality Assurance Surveillance Plan Elements 

 
Performance Requirements Summary (PRS) Enclosures 

 
Individual Task Order Quality PRS Chart 

Performance Aspect Method of 
Surveillance 

Performance Rating 
(Criteria for Incentive Award if applicable) 

SOVT Functional 
Performance (Does not 
include workmanship)  
(Note: The Stage 1 and 
Stage 2 Inspections, 
Tests, and Checks 
defined in the 
SPAWAR System 
Operational 
Verification Test  
(SOVT)  
Preparation and 
Execution Guide 
(SPEG) for Ship, 
Shore, and Submarine 
Installations are 
considered 
workmanship issues 
for the purposes of this 
chart. )  

Unresolved 
discrepancies are 
collected during the 
SOVT and entered 
into the SPAWAR 
PEO Integrated Data 
Environment 
Repository (SPIDER). 

 
Outstanding: The functional tests are passed 
with no failures due to the contractor.  
 
Satisfactory: Performance is neither 
Outstanding nor UNSAT.  
 
UNSAT: Any extension of the SOVT 
schedule can be solely attributed to the 
contractor 

Workmanship Quality  Checklists will be 
developed by 
randomly selecting 
checklist line items 
from a Government 
database (of checklist 
line items) and 
conducting 
tests/inspections to 
determine if the 
contractor complies 
with the requirements 
stated (on the checklist 
line items). 

 
Outstanding: 92% or more of checklists line 
items show no non-compliance.  
 
Satisfactory: The percentage of checklist line 
items that show no non-compliance is at least 
68% but is lower than 92%.  
 
UNSAT: The percentage of checklist line 
items that show no non-compliance is less 
than 68%. 
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CORN Quality  
 

IMO file contains no 
record of a request for 
amplifying 
information or IMO 
file contains a record 
of the request for 
amplifying 
information.  

Outstanding: Requirement for a satisfactory 
rating is met and contractor submits no 
CORNS requesting upward adjustment to 
Cost/Price based on a cost overrun (due to the 
contractor).  
 
Satisfactory: All but 1 CORN provided 
contains sufficient technical information and 
are clearly understandable to the Government, 
and information needed to clarify the one 
CORN is provided to the Government within 
2 working days of request.  
 
UNSAT: The Government requires 
amplifying information for clarity that is not 
provided within 2 working days of request, or 
more than one CORN requires clarification.  

Earned Value 
Management (EVM) 
Reporting Accuracy  
 

Accuracy will be 
assessed by comparing 
weekly SITREPs and 
contractor 
daily/weekly reports 
and other external 
inputs.  

Outstanding: EVM data provided is accurate 
and the “as-of” date of the report is within 
four business days of the date that the report is 
received by the Government.  
 
Satisfactory: EVM data provided is accurate 
and the “as-of” date of the report is no more 
than six business days earlier than the date 
that the report is received by the Government.  
 
UNSAT: EVM data provided is inaccurate or 
the “as-of” date of the report is more than six 
business days earlier than the date that the 
report is received by the Government. 

Meeting Schedule for 
Completion of 
Production Work  
 

Start and end dates 
will be provided for 
production period.  
Completion times will 
be rounded up to the 
next whole day.  
The production 
schedule can be 
extended by a period 
of performance 
extension and 

Outstanding: Work is completed in 97% or 
less of the production schedule time allotted 
in the delivery order. In other words, work is 
completed 3% early. (The time that it takes to 
complete will be rounded up to the next whole 
day when making this calculation.)  
Satisfactory: Work takes more than 97% of 
the production time allotted in the task order 
to complete and less than the smaller of:  
103% of the production time allotted in the 
task order or  
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performance ratings 
will be awarded based 
on the extended 
schedule not the 
original schedule.  

100% of the production time allotted in the 
task order plus five days.  
 
UNSAT: Work takes longer to complete than 
the smaller of :  
103% of the production time allotted in the 
delivery order or 100% of the production time 
allotted in the delivery order plus five days. 

Meeting Schedule for 
Completion of All 
Work  
 

Start and end dates 
will be provided for 
production & SOVT 
periods.  

Outstanding: Work is completed in 97% or 
less of the total schedule time allotted in the 
delivery order. In other words, work is 
completed 3% early. (The time that it takes to 
complete will be rounded up to the next whole 
day when making this calculation.)  
 
Satisfactory: Work takes more than 97% of 
the total schedule time allotted in the task 
order to complete and less than the smaller of:  
103% of the total schedule time allotted in the 
task order or  
100% of the total schedule time allotted in the 
task order plus five days.  
 
UNSAT: Work takes longer to complete than 
the smaller of :  
103% of the total schedule time allotted in the 
delivery order or  
100% of the total schedule time allotted in the 
delivery order plus five days. 
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Quality Assurance Surveillance Plan Rating Chart 

 
*Ratings from this chart should be used on QASP page of Task Order Completion Report 
 
Performance Aspect Rating 

(Outstanding, Satisfactory or 
Unsatisfactory) 

SOVT Functional Performance  
Workmanship Quality  
CORN Quality  
EVM Reporting Accuracy  
Meeting Schedule for Completion of Production Work  
Meeting Schedule for Completion of All Work  
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Section E - Inspection and Acceptance 
 
 
 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
1006  Destination  Government  Destination  Government  
1008  Destination  Government  Destination  Government  
100801  Destination  Government  Destination  Government  
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Section F - Deliveries or Performance 
 
 
 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
1006  POP 15-JUL-2014 TO 

28-FEB-2016  
N/A  N/A 

FOB:  Destination  
  

          
1008  POP 15-JUL-2014 TO 

28-FEB-2016  
N/A  N/A 

FOB:  Destination  
  

          
100801  POP 15-JUL-2014 TO 

28-FEB-2016  
N/A  N/A 

FOB:  Destination  
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Section G - Contract Administration Data 
 
NWA/PR 
CLIN NETWORK/ACTIVITY Exp Date Funded Amount 
100801 400000000003/0025 AA Indefinite $2,271,883.50 
 
PURCHASE REQUEST NUMBER: 1300436634 
 
THIS TASK ORDER IS FULLY FUNDED 
 
DELIVERY ORDER LIMITATIONS OF COST/FUNDS (DEC 1999)  
 
In accordance with the FAR Clause 52.232-20, “Limitation of Cost,” or 52.232-22 “Limitation of Funds,” the 
Government shall not be obligated to reimburse the Contractor for work performed, items delivered, or any costs 
incurred under orders issued under the resultant contract, except as authorized by the contracting officer. 
 
The cost factors utilized in determining the estimated costs under any order placed hereunder shall be the applicable 
rates current at the time of issuance of the task or delivery order, not to exceed, however, any ceilings established by 
the terms of this contract. 
 
If at any time 75% of either the estimated cost or estimated level of effort specified in the task or delivery order is 
reached and it appears that additional funds and/or level of effort is required to complete performance, the 
Contractor shall promptly notify the Ordering Officer in writing. Such notification shall include the cost and level of 
effort expended and that which will be required to complete performance. The Government shall have the right to 
modify the task or delivery order accordingly. 
 
If the Contractor exceeds the estimated costs authorized by task or delivery order placed hereunder, the Government 
will be responsible only for reimbursement of the cost and payment of fee in an amount up to that established by the 
task or delivery order. 
 
The total amount of all task or delivery orders issued shall not exceed the estimated costs and fixed fee or level of 
effort set forth in this contract. 
 
(End of clause) 
 
The contractor shall cite on each invoice/voucher, in addition to all other requirements of this contract/order, the 
contract line item number (CLIN); the contract subline item number (SLIN) and accounting classification reference 
number (ACRN) for the portion, or portions of work being billed as specified in the contract or delivery order.  For 
each ACRN on the invoice/voucher, the contractor shall identify the amount being billed against that ACRN.   
 
Invoices shall be submitted in accordance with Wide Area Work Flow as annotated by the basic contract. 
 
The contractor will electronically submit his invoices using the Wide Area Workflow (WAWF) web site located at 
https://wawf.eb.mil.   
 
The telephone number for assistance pertaining to Wide Area Work Flow is 800-559-9293. 
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ACCOUNTING AND APPROPRIATION DATA 
 
AA: 97X4930 NH3S 255 77777 0 050120 2F 000000  
COST CODE: A00002370377  
AMOUNT: $2,271,883.50  
CIN 130043663400001: $2,271,883.50  
            
  CLIN  JOB ORDER  FUNDS EXP. DATE  FUNDED QTY  FUNDED AMT  
  100801  400000000003        
  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
252.204-0006  Line Item Specific:  Proration  SEP 2009    
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS ( JUN 2012) 
  
(a) Definitions. As used in this clause-- 
 
Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 
activity, or organization. 
     
Document type means the type of payment request or receiving report available for creation in Wide Area 
WorkFlow (WAWF). 
     
Local processing office (LPO) is the office responsible for payment certification when payment certification is done 
external to the entitlement system. 
     
(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 
of Payment Requests and Receiving Reports. 
     
(c) WAWF access. To access WAWF, the Contractor shall-- 
     
(1) Have a designated electronic business point of contact in the Central Contractor Registration at 
https://www.acquisition.gov; and 
     
(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration 
available at this Web site. 
     
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through 
WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 
https://wawf.eb.mil/. 
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(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 
Interchange, or File Transfer Protocol. 
     
(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 
requests and receiving reports in WAWF for this contract/order: 
     
(1) Document type. The Contractor shall use the following document type(s). 
 
2-n-1(services only) 
 
(Contracting Officer: Insert applicable document type(s). Note: If a “Combo” document type is identified but not 
supportable by the Contractor's business systems, an “Invoice” (stand-alone) and 
“Receiving Report” (stand-alone) document type may be used instead.) 
     
(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 
WAWF, as specified by the contracting officer. 
 
N65236                                               
  
(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the 
system. 
  
Routing Data Table* 
-------------------------------------------------------------------------------------------- 
Field Name in WAWF   Data to be entered in WAWF 
-------------------------------------------------------------------------------------------- 
Pay Official DoDAAC   HQ0338 
Issue By DoDAAC   N65236 
Admin DoDAAC    S2404A 
Inspect By DoDAAC   N65236 
Ship To Code    N/A 
Ship From Code    N/A 
Mark For Code    N/A 
Service Approver (DoDAAC)  N65236 
Service Acceptor (DoDAAC)  N65236 
Accept at Other DoDAAC   N/A 
LPO DoDAAC    N/A 
DCAA Auditor DoDAAC   N/A 
Other DoDAAC(s)   N/A 
-------------------------------------------------------------------------------------------- 
 
(*Contracting Officer: Insert applicable DoDAAC information or “See schedule” if multiple ship to/acceptance 
locations apply, or “Not applicable.”) 
     
(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 
(e.g. timesheets) in support of each payment request. 
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(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send 
Additional Email Notifications” field of WAWF once a document is submitted in the system. 
Send Additional Email Notification(s) to: 
Name  Email Phone Role 
SSC LANT IMO Contract Services Ssclant_imo_cs.fcm@navy.mil (843) 218-4911 CRM 

@navy.mil (843 218-5898 COR 
 
 
(Contracting Officer: Insert applicable email addresses or “Not applicable.”) 
     
(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 
following contracting activity's WAWF point of contact. 
 
Not applicable 
 
(Contracting Officer: Insert applicable information or “Not applicable.”) 
     
(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 
  
(End of clause) 
 

(b)(6) (b)(6)
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Section H - Special Contract Requirements 
 
DISTRIBUTION 
 
Contractor: 
AMSEC, LLC. 
2829 Guardian Ln 
Virginia Beach, VA 23452-7326 
Email: 
Email: 
Email: 
Email: 
Email: 
Email: 
Email: 
Email: 

(Electronic Copies) 

Originator Code: 

Email: @navy.mil 
  
 
 
 
 
 
 
(Electronic Copy) 

Paying Office: 
DFAS-Columbus Center 
South Entitlement Division 
PO Box 182264 
Columbus, OH   43218-2264 
 
(Electronic Copy) 

Administration Office: 
DCMA Manassas 
10500 Battleview Parkway 
Suite 200 
Manassas, VA   20109-2342 
 
(Electronic Copy) 

DCAA Hampton Road Branch 
5200 West Mercury Blvd. 
Suite 291 
Hampton, VA   23605 
 
(Electronic Copy) 

CRM: 

Email:  @navy.mil 
 
 
(Electronic Copy) 

COR: 

Email:  @navy.mil 
 
 
 
(Electronic Copy) 

 

 
 

(b)(4), (b)(6)

(b)(6)
(b)(6)

(b)(6)
(b)(6)

(b)(6)
(b)(6)




